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(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
SECTION 00010A - LINE ITEMS & PRICING SCHEDULE  
         
  
1.  SPECIFICATIONS: 
 
Either asterisks appear before and after the line or lines where revisions 
have been made to the text on the enclosed revised or added pages or the text 
changes have been updated with additions noted with underlined text and 
deletions noted with line/cross-outs, and pertain only to changes made by this 
amendment. 
 
a.  DELETE SECTION 00010A LINE ITEMS AND PRICING SCHEDULE and INSERT the 
attached amended SECTION 00010A LINE ITEMS AND PRICING SCHEDULE. 
 
b.  SECTION 00100 - INSTRUCTIONS TO OFFERORS  
 
The following have been modified:  
         
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995)  (ALTERNATE I) (FEB 1995)  
(CESAJ ADAPTATION) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site 
Investigations and Conditions Affecting the Work, will be included in any 
contract awarded as a result of this solicitation.  Accordingly, offerors or 
quoters are urged and expected to inspect the site where the work will be 
performed. 
 
(b) An organized site visit has been scheduled for --  August 25, 2004 10:00 
A.M. 
  
(c)  Participants will meet at – The intersection of Road 10 and Road 651, 
near Arecibo, Puerto Rico. See (d) below.) 
 
(d) Participants should call Jose M. Rosado at 787-729-6880 on or before 
August 24, 2004 to make arrangements. 
 
(e) Core borings are available. (If available, follow the instructions in the 
Physical Data paragraph in Section 01110 to make arrangements to inspect the 
borings.  Failure to follow the instructions may result in a delay ranging in 
duration from one hour to 4 days.) 
 
(f) After the site visit, a memorandum summarizing the visit will be posted to 
the EBS Web page under the solicitation number.  This posting will be strictly 
for informational purposes only.  The memorandum will not become a part of the 
solicitation.  If the solicitation needs to be changed as a result of 
information obtained during the site visit, a written amendment will be made 
available to all registered vendors.  Questions regarding any information 
given in the memorandum must be directed to the person whose name appears in 
item 9 of the Standard Form 1442.   

(End of provision) 
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SECTION 00700 - CONTRACT CLAUSES  
 
The following have been modified:  
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract 
within 30 calendar days after the date the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 1080 calendar days after receipt of Notice to 
Proceed. The time stated for completion shall include final cleanup of the 
premises.  
 
NOTE: The Government intends to issue Notice to Proceed (NTP) on or about May 
2005. 
 
(End of clause) 
 
2.  DRAWINGS:   
 
DESCRIPTIVE DRAWING CHANGES:   
 
There are no descriptive drawing changes. 
 
(End of Summary of Changes)  
 



SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

0001 CLEARING AND GRUBBING LUMP SUM $______________

0002 DEMOLITION LUMP SUM $______________

0003 CHANNEL EXCAVATION (ESTIMATED QTY.) 239,000 CUBIC METER $______________ $______________

0004 REGRADE AND FILL RIO SANTIAGO (ESTIMATED
QTY.) 3,000 CUBIC METER $______________ $______________

0005 ARECIBO LEVEE FILL (ESTIMATED QTY.) 124,000 CUBIC METER $______________ $______________

0006 TANAMA LEVEE FILL (ESTIMATED QTY.) 53,000 CUBIC METER $______________ $______________

0007 ROADWAY FILL (ESTIMATED QTY.) 10,200 CUBIC METER $______________ $______________

0008 GEOTEXTILE FILTER FABRIC (ESTIMATED QTY.) 22,000 SQ. METER $______________ $______________

0009 GABION MATTRESS REVETMENT (ESTIMATED QTY.) 7,200 CUBIC METER $______________ $______________

0010 ARECIBO LEVEE CULVERT STRUCTURE LUMP SUM $______________

0011 PR-10 CULVERT STRUCTURE LUMP SUM $______________

0012 SANTIAGO ROADWAY CULVERTS LUMP SUM $______________

0013 DEEP SOIL MIXING BY JET GROUTING 7,100 CUBIC METER $______________ $______________
 (ESTIMATED QTY.)

0014 HOT PLANT MIX, BITUMINOUS SURFACE 9,200 SQ. METER $______________ $______________
 (ESTIMATED QTY.)

0015 HOT PLANT MIX, BITUMINOUS BASE 5,600 SQ. METER $______________ $______________
 (ESTIMATED QTY.)

0016 CRUSHED STONE SUB BASE (ESTIMATED QTY.) 920 CUBIC METER $______________ $______________

0017 CATTLE CROSSING CONCRETE SURFACE LUMP SUM $______________

0018 WATER AND SEWER LINE RELOCATION LUMP SUM $______________

0019 TELEPHONE LINE RELOCATION (SEE NOTE 4) LUMP SUM $90,000.00

0020 CABLE TELEVISION LINE RELOCATION (SEE NOTE 5) LUMP SUM $25,738.00

0021 POWER LINE RELOCATION (SEE NOTE 6) LUMP SUM $110,105.00

TOTAL (LINE ITEMS 0001 THRU 0021) $______________

FLOOD CONTROL, RIO GRANDE DE ARECIBO, CONTRACT NO. 1
ARECIBO,  PUERTO RICO

W912EP-04-B-0010 00010A-1 (Rev Am 0001)



SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

FLOOD CONTROL, RIO GRANDE DE ARECIBO, CONTRACT NO. 1
ARECIBO,  PUERTO RICO

NOTES: FUNDING AVAILABILITY:
(1)  THE CORPS BELIEVES THIS PROJECT CAN BE EFFICIENTLY CONSTRUCTED WITHIN 18 MONTHS; HOWEVER, OUR
CURRENT FUNDING OUTLOOK INDICATES THE FUNDING STREAM WILL BE SPREAD OVER 3 FISCAL YEARS (36 MONTHS)
WITH THE PROBABILITY THAT WE WILL RECEIVE NO MORE THAN $1.2M IN FY-05, $3.7M IN FY-06 AND THE BALANCE
IN FY-07. THE GOVERNMENT INTENDS TO ISSUE NTP (NOTICE TO PROCEED) ON OR ABOUT MAY 2005. BIDDERS 
SHOULD TAKE THIS INFORMATION AND THE TERMS OF THE CONTINUING CONTRACT CLAUSE (52.232-5001) INTO  
CONSIDERATION WHEN PREPARING THEIR BIDS.

(2)  BIDDERS MUST BID ON ALL LINE ITEMS.  SEE PROVISION AT 52.214-18 (SECTION 00100).

(3)  SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS".

(4) PRICE SHOWN IS AN ESTIMATE FURNISHED TO THE GOVERNMENT BY PUERTO RICO TELEPHONE COMPANY (PRTC).
CONTRACTOR WILL BE REIMBURSED AT ACTUAL COST.  BID ITEM IS REFERENCED IN SECTION 16000 OF THE CONTRACT
SPECIFICATIONS AND SHOWN IN DRAWINGS 85/1, 85/3, 85/4 & 85/6.

(5) PRICE SHOWN IS AN ESTIMATE FURNISHED TO THE GOVERNMENT BY LIBERTY CABLEVISION OF PUERTO RICO. 
CONTRACTOR WILL BE REIMBURSED AT ACTUAL COST.  BID ITEM IS REFERENCED IN SECTION 16000 OF THE CONTRACT
SPECIFICATIONS AND SHOWN IN DRAWINGS 85/1, 85/3, 85/4 & 85/6.

(6) PRICE SHOWN IS AN ESTIMATE FURNISHED TO THE GOVERNMENT BY PUERTO RICO ELECTRIC POWER AUTHORITY.
CONTRACTOR WILL BE REIMBURSED AT ACTUAL COST.  BID ITEM IS REFERENCED IN SECTION 16000 OF THE CONTRACT
SPECIFICATIONS AND SHOWN IN DRAWINGS 85/1, 85/3, 85/4, 85/5 & 85/6.

(7) FAILURE TO COMPLETE AND RETURN ALL REQUIRED SUBMISSIONS (SF-1442, SECTION 00010, AND SECTION 00101) 
COULD RENDER YOUR BID NONRESPONSIVE. SEE SECTION 00100, INSTRUCTION TO OFFERORS.
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